
DATE:  JANUARY 15, 2021 at 11:00 am         DEPT/DIV: COMMUNITY DEVELOPMENT

Rework existing 

front wall….
Frame new wall….

Provide cabinet 

blocking….

Insulate new 

partitions….
Drywall partitions….

ALL examination 

room….

Prep, prime & 

paint….

Install three upper 

walll cabinets….

Plumbing and 

sinks….

Electrical & 

lighting….

Modify HVAC 

ductwork….

Install smoke 

dectors….

Total with necessary 

permits
TOTAL OF ALL Completion 

A-Team Contracting, LLC                                                   

PO Box 582                                                           

West Warwick, RI 02893                            

(401) 529-8054 7,500.00$              8,200.00$              2,000.00$                 8,000.00$                 8,000.00$               4,000.00$               10,500.00$         8,200.00$           6,000.00$          6,000.00$         10,500.00$        2,000.00$                80,900.00$              80,900.00$                 60 days

*

Strategic Solution Team                                                      

14 Squanto Street                                 

Providence, RI 02904                                                               

(401) 390-8966          2,509.00$              5,690.00$              1,956.00$                 647.00$                   2,476.00$               941.00$                  1,585.00$           5,104.00$           3,382.00$          7,492.00$         1,159.00$          1,955.00$                *$40,074.00 *$40,074.00 60 days

*

Red Oak Remodeling                                       

300 Whaley Hollow Road                     

Coventry, RI 02816                                                   

(401) 829-7299 3,200.00$              3,280.00$              1,600.00$                 1,600.00$                 4,800.00$               650.00$                  3,000.00$           9,400.00$           2,000.00$          2,800.00$         3,200.00$          1,000.00$                *$39,730.00 *$39,730.00 60-90 days

Trans Global Construction, LLC               

1006 Charles Street, Suite 6                                

North Providence, RI 02904                      

(401) 725-9025 5,000.00$              6,000.00$              500.00$                    1,200.00$                 8,000.00$               1,900.00$               6,200.00$           9,000.00$           

 $18,500  Costs 

for confined 

space OSHA 29 

CFR 1910.46 not 

included  $        6,000.00 

 $19,000  Costs 

for confined 

space OSHA 29 

CFR 1910.46 not 

included 6,100.00$                87,400.00$              87,400.00$                 60 days

E. W. Burman, Inc.                                                     

33 Vermont Avenue                                  

Warwick, RI 02888                                             

(401) 738-5400 12,628.00$            8,169.00$              698.00$                    1,108.00$                 3,740.00$               1,255.00$               6,231.00$           13,945.00$         7,498.00$          5,098.00$         5,807.00$          1,723.00$                67,900.00$              67,900.00$                 20 days

Martone Service Company, Inc.                                         

22 Sextant Lane                              

Narragansett, RI 02882                                

(401)792-3847 7,230.00$              6,825.00$              600.00$                    1,185.00$                 7,315.00$               850.00$                  2,810.00$           6,570.00$           7,440.00$          6,995.00$         4,200.00$          5,730.00$                57,750.00$              57,750.00$                 

60 days from 

notice to proceed                 

45 days from 

permit issue

*

Mill City Construction, Inc.                                

7 Old Great Road                                   

Lincoln, RI 02865                                                                                   

(401) 766-3100 6,301.00$              3,998.00$              1,483.00$                 1,405.00$                 11,054.00$             1,481.00$               4,747.00$           7,013.00$           8,952.00$          8,439.00$         6,819.00$          7,189.00$                *$68,881.00 *$68,881.00

45 days but 

thinking 3 weeks

Coletta Contracting Company, Inc.                     

44 Hollister Road                                         

Seekonk, MA 02771                                                                  

(401) 727-1757 4,140.00$              2,970.00$              820.00$                    660.00$                   5,890.00$               1,120.00$               4,100.00$           6,320.00$           7,730.00$          8,980.00$         3,550.00$          600.00$                   46,880.00$              46,880.00$                 40 days

BID NO., EP20/21-05

BIDDER

BID OPENING 

                            BID TABULATION:  THE REPURPOSING OF BREED HALL


